t pdated Cost to Relinquish Estimate for Route 225

ATTACHMENT 2

Location Description 2008 2012
Caltrans | Caltrans
Estimate | Estimate
Sta 20+68 Replace 18" Culvert, Reconstruct Portions of Pipe $120,000| § 135,000
o Connecticn and Channel Wall and Install Overside Drains |
_Sta 23+30 | Veronica Springs Hard Channel improvements | §50,000 | $ 58,500
| Sta 42435 | Minor Roadway Reconstruction .  $15,000 | $ 17,000
Sta_33+60 | Erosion at Retaining Wall g0 _ $0 |
| Sta 14430 Refurbish OCP (Ovai Concrete Pipe) Risers $4000 | $4,500
| Sta 16+10 ”LMReﬁerlsh OCPRisers _— 1 94000 | $4,500 |
| Sla 28+53 | Replace Downstream Headwall $117,000 | $ 132,000
Sta 72+82 CMP Pipe Extension $60,000 | § 67,000
Sta 73+68 Construct Junction Structure $35,000 | § 39,000
Sla35+50 | 12" & 18"CMP - $15,000 | $ 17,000
Sta72+00 | 12"CMP___ - $22.000 | $ 25,000 |
| Sta94+00 | 12" CMP. $15,000 | § 17,000 |
| Sta 95+00 12 “ CMP | $14,000 | $ 16,000
Sta 100+50 | 12" CMP__ ) o _$14,000 | $ 16,000
512 198+00 | 12" CMP | $18,000  §20,500
Sta 202+00 12 " CMP $15,000 | 517,000 |
25% contingency |$739,000
40% Contingency (As agreed with city) $ 234,000
Total |§657,000| $ 819,000
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